



## MED-12-017 Independent Verification and Validation Services AMENDMENT 1

WHEREAS the Department has determined it is necessary to amend RFP MED-12-017,  
THEREFORE RFP MED-12-017 is amended as follows:


New text (if any) is in boldface font. Deleted text (if any) has a strike-through line in it.

<b>Amendment 1</b>				
<b>Section</b>	<b>Revision Description</b>			
RFP Purpose	All vendors should become familiar with the other sets of services the Agency is procuring through multiple requests for proposal to manage and ensure success of this project. Specifically the RFPs are Quality Assurance and Quality Control Services (QA/QC) for the MMIS Implementation Project MED-12-014, Project Oversight, Management and Integration Services for the MMIS Implementation Project <del>MED-12-013</del> <b>MED-12-029</b> , and Project Director Services for the MMIS Implementation Project MED-12-018.			
Bidder Eligibility Requirements	Likewise the bidder winning the contract resulting from this award may not be the same bidder that is awarded a contract for any of the following: <ul style="list-style-type: none"> <li>Project Oversight, Management and Integration Services for the MMIS Implementation Project <del>MED-12-013</del> <b>MED-12-029</b>,</li> </ul> <p><u>Tiebreaker</u> If a successful bidder under this RFP is the successful bidder under <del>MED-12-013</del> <b>MED-12-029</b>, MED-12-014 or MED-12-018, the bidder will be awarded the highest value contract (base years only).</p>			
1.8	The Agency will have an independent Project Oversight, Management, and Integration Services (POMI) contractor and an independent Quality Assurance (QA) contractor on-site. The POMI contractor and the QA/QC contractor will both be on-site. The activities included within this scope of work are intended to be different from those performed by the POMI ( <del>MED-12-013</del> ) ( <b>MED-12-029</b> ) or QA/QC (MED-12-014) contractors.			
Attachment G	<b>RFP ACFS-12-253</b>	Project Director Services for the Iowa Integrated Eligibility Project (IIEP)	To procure a project director to act on behalf of the Agency to oversee and manage the IIEP implementation	<del>December 1, 2011</del> <b>June 1, 2012</b>
	<b>RFP ACFS-12-256</b>	<b>Quality Assurance and Quality Control Services for the Iowa Integrated Eligibility Project (IIEP)</b>	<b>To procure a set of services and skill sets to provide quality assurance and quality control services as the result of the</b>	<b>TBD</b>

			<b>implementation of the Iowa Integrated Eligibility Project (ACFS-11-134)</b>	
	<b>RFP ACFS-12-257</b>	<b>Independent Verification and Validation for the Iowa Integrated Eligibility Project</b>	<b>To procure a set of services and skill sets to independently verify and validate the implementation activities of all parties relating to the implementation of the IIEP project</b>	<b>TBD</b>
	<b>RFP ACFS-12-</b>	<b>Project Oversight, Implementation and Integration Services for the Iowa Integrated Eligibility Project (IIEP)</b>	<b>To procure a set of services and skill sets to manage, oversee, and integrate the services procured in ACFS-11-134 to a successful implementation</b>	<b>TBD</b>
	RFP MED-12-001	Iowa Medicaid Enterprise (IME)System Services	To procure a new Medicaid Management Information System (MMIS) and Pharmacy Point of Sale (POS) systems for implementation and use in the IME. Also, a set of operational services for a Core MMIS Contractor and a POS Contractor will be awarded to transition into the current IME business model.	<del>January 1, 2012</del> <b>February 1, 2012</b>
	RFP MED-12-003	Electronic Health Records Medicaid Incentive Payment Administration Tool	To procure a software application that will accept attestation for the meaningful use of electronic health records and administer incentive payments.	November 1, 2011
	<del>RFP MED-12-013</del> <b>MED-12-029</b>	<b>Project Oversight, Implementation and Integration Services For Iowa's MMIS Implementation Project</b>	<b>To procure a set of services and skill sets to manage, oversee, and integrate the services procured in <del>ACFS 11-134</del> and MED-12-001</b>	January 1, 2012

to a successful implementation

Attachment E



Attachment I

### CONTRACT DECLARATIONS AND EXECUTION

<b>RFP #</b>	<b>Contract #</b>
MED-12-013-MED-12-017	
<b>Title of Contract</b>	