EVALUATOR # 1

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	Cognosante	Initial Score 48,250		
		1st RESCORE 39,500?		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE	
Executive Summary	50	10-50	2,500	1500	
Scope of Work			-		
Project Management (Activities 1-9)	400	10-50	20,000	12,000	
System Certification (Activity 10)	100	10-50	5,000	3500	
Project Integration (Activities 11-12)	100	10-50	5,000	3000	
Monitoring of Operations (Activity 13)	300	10-50	15,000	9000	
Corporate Qualifications	50	10-50	2,500	~~1750~~	review of amendment #2 = 500
Key Personnel Qualifications	300	10-50	15,000	~~10,500~~	review of amendment #2 = 3000
Orals	200	10-50	10,000	7,000	
TOTAL	1,500		75,000	~~48,250~~	39,500

EVALUATOR # 1

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	CSG	Initial Score 50,250		
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50	2,500	1750
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50	20,000	14,000
System Certification (Activity 10)	100	10-50	5,000	3500
Project Integration (Activities 11-12)	100	10-50	5,000	4000
Monitoring of Operations (Activity 13)	300	10-50	15,000	10,500
Corporate Qualifications	50	10-50	2,500	1750
Key Personnel Qualifications	300	10-50	15,000	9000
Orals	200	10-50	10,000	8000
TOTAL	1,500		75,000	50,250

EVALUATOR # 1

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	First date	Initial Score 36,250		
		1st RESCORE 26,000		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50	2,500	1250
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50	20,000	8000
System Certification (Activity 10)	100	10-50	5,000	3000
Project Integration (Activities 11-12)	100	10-50	5,000	3000
Monitoring of Operations (Activity 13)	300	10-50	15,000	1250
Corporate Qualifications	50	10-50	2,500	~~1750~~
Key Personnel Qualifications	300	10-50	15,000	~~12,000~~
Orals	200	10-50	10,000	6000
TOTAL	1,500		75,000	~~36,250~~ 26,000

result of amendment #2 = 500
" = 3000

EVALUATOR # 1

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	SES	Initial Score 21,000		
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50	2,500	750
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50	20,000	6000
System Certification (Activity 10)	100	10-50	5,000	1000
Project Integration (Activities 11-12)	100	10-50	5,000	1500
Monitoring of Operations (Activity 13)	300	10-50	15,000	4500
Corporate Qualifications	50	10-50	2,500	750
Key Personnel Qualifications	300	10-50	15,000	4500
Orals	200	10-50	10,000	2000
TOTAL	1,500		75,000	21,000

EVALUATOR # 2 Cognosante

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION Cognosante		DATE
BIDDER		Initial Score	59,750	12/2/11
		1st RESCORE	49,000	12/8/11
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 40	2,500	2,000
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 40	20,000	16,000
System Certification (Activity 10)	100	10-50 35	5,000	3,500
Project Integration (Activities 11-12)	100	10-50 40	5,000	4,000
Monitoring of Operations (Activity 13)	300	10-50 40	15,000	12,000
Corporate Qualifications	50	10-50 ~~45~~ 10	2,500	~~2,250~~ 500 rescore
Key Personnel Qualifications	300	10-50 ~~40~~ 10	15,000	~~12,000~~ 3,000 rescore 7520 contractor
Orals	200	10-50 40	10,000	8,000
TOTAL	1,500		75,000	~~59,750~~ 49,000

EVALUATOR # 2 CSG

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER		Initial Score	59,250	12/2/11
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 35	2,500	1,750
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 45	20,000	18,000
System Certification (Activity 10)	100	10-50 30	5,000	3,000
Project Integration (Activities 11-12)	100	10-50 40	5,000	4,000
Monitoring of Operations (Activity 13)	300	10-50 30	15,000	9,000
Corporate Qualifications	50	10-50 40	2,500	2,000
Key Personnel Qualifications	300	10-50 45	15,000	13,500
Orals	200	10-50 40	10,000	8,000
TOTAL	1,500		75,000	59,250

EVALUATOR # 2 First Data

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER		Initial Score	42,500	12/2/11
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 30	2,500	1,500
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 35	20,000	14,000
System Certification (Activity 10)	100	10-50 35	5,000	3,500
Project Integration (Activities 11-12)	100	10-50 30	5,000	3,000
Monitoring of Operations (Activity 13)	300	10-50 30	15,000	9,000
Corporate Qualifications	50	10-50 10	2,500	500
Key Personnel Qualifications	300	10-50 10	15,000	3,000
Orals	200	10-50 40	10,000	8,000
TOTAL	1,500		75,000	42,500

EVALUATOR # 2 SES

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION SES		DATE
BIDDER		Initial Score	39,000	12/2/4
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 20	2,500	1,000
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 25	20,000	10,000
System Certification (Activity 10)	100	10-50 30	5,000	3,000
Project Integration (Activities 11-12)	100	10-50 30	5,000	3,000
Monitoring of Operations (Activity 13)	300	10-50 30	15,000	9,000
Corporate Qualifications	50	10-50 30	2,500	1,500
Key Personnel Qualifications	300	10-50 25	15,000	7,500
Orals	200	10-50 20	10,000	4,000
TOTAL	1,500		75,000	39,000

EVALUATOR # 3

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	Cognosante	Initial Score	~~59,550~~	12/8/11
		1st RESCORE	49,250	
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 39	2,500	1,950
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 40	20,000	16,000
System Certification (Activity 10)	100	10-50 43	5,000	4,300
Project Integration (Activities 11-12)	100	10-50 42	5,000	4,200
Monitoring of Operations (Activity 13)	300	10-50 41	15,000	12,300
Corporate Qualifications *	50	10-50 ~~42~~ 10	2,500	500 ~~2,100~~
Key Personnel Qualifications * 2 will be replaced	300	10-50 ~~39~~ 10	15,000	3,000 ~~11,700~~
Orals not all Key Staff present	200	10-50 35	10,000	7,000
TOTAL	1,500		75,000	~~59,550~~ 49,250

* Collectively, subcontractors are not to perform more than 40% of the work contracted by this contractor.

EVALUATOR # 3

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	CSG Government Solutions	Initial Score	65,650	12/8/11
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 40	2,500	2,000
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 42	20,000	16,800
System Certification (Activity 10)	100	10-50 43	5,000	4,300
Project Integration (Activities 11-12)	100	10-50 43	5,000	4,300
Monitoring of Operations (Activity 13)	300	10-50 42	15,000	12,600
Corporate Qualifications	50	10-50 41	2,500	2,050
Key Personnel Qualifications	300	10-50 46	15,000	13,800
Orals	200	10-50 49	10,000	9,800
TOTAL	1,500		75,000	65,650

EVALUATOR # 3

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	first Data	Initial Score	~~60,450~~	12/8/11
		1st RESCORE	49,400	
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 36	2,500	1,800
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 41	20,000	16,400
System Certification (Activity 10)	100	10-50 40	5,000	4,000
Project Integration (Activities 11-12)	100	10-50 41	5,000	4,100
Monitoring of Operations (Activity 13)	300	10-50 42	15,000	12,600
Corporate * Qualifications	50	10-50 ~~39~~ 10	2,500	500 ~~1,950~~
Key Personnel * Qualifications	300	10-50 ~~42~~ 10	15,000	3,000 ~~12,600~~
Orals Not all Key Staff present	200	10-50 35	10,000	7,000
TOTAL	1,500		75,000	~~60,450~~ 49,400

* Collectively, subcontractors are not to perform more than 40% of the work contracted by this contractor.

EVALUATOR # 3

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	Software Engineering Services	Initial Score	58,750	12/8/11
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50 ~~35~~	10-50 35	2,500	1,750
Scope of Work			-	
Project Management (Activities 1-9)	400 ~~40~~	10-50 40	20,000	16,000
System Certification (Activity 10)	100	10-50 40	5,000	4,000
Project Integration (Activities 11-12)	100	10-50 41	5,000	4,100
Monitoring of Operations (Activity 13)	300	10-50 40	15,000	12,000
Corporate Qualifications	50	10-50 38	2,500	1,900
Key Personnel Qualifications	300	10-50 40	15,000	12,000
Orals not all Key staff present	200	10-50 35	10,000	7,000
TOTAL	1,500		75,000	58,750

EVALUATOR # 4

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	Cognosante	Initial Score	61,000	12/6/11
		1st RESCORE	50,000	12/8/11
		2nd RESCORE		

re-score

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 30	2,500	1500
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 50	20,000	20,000
System Certification (Activity 10)	100	10-50 40	5,000	4000
Project Integration (Activities 11-12)	100	10-50 40	5,000	4000
Monitoring of Operations (Activity 13)	300	10-50 30	15,000	9000
Corporate Qualifications	50	10-50 50	2,500	2500 10 500
Key Personnel Qualifications	300	10-50 40	15,000	12,000 10 3000
Orals	200	10-50 40	10,000	8000
TOTAL	1,500		75,000	61,000 50,000

re-scored corporate qual & key personnel due to subcontractors performing 75% of work, contrary to Amendment 2 requirements

EVALUATOR # 4

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	CSG	Initial Score	48,000	12/6/11
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 30	2,500	1500
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 30	20,000	12,000
System Certification (Activity 10)	100	10-50 30	5,000	3000
Project Integration (Activities 11-12)	100	10-50 30	5,000	3000
Monitoring of Operations (Activity 13)	300	10-50 30	15,000	9000
Corporate Qualifications	50	10-50 30	2,500	1500
Key Personnel Qualifications	300	10-50 40	15,000	12,000
Orals	200	10-50 30	10,000	6000
TOTAL	1,500		75,000	48,000

EVALUATOR # 4

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	First Data	Initial Score	45,000	12/6/11
		1st RESCORE	38,000	12/8/11
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 30	2,500	1500
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 30	20,000	12,000
System Certification (Activity 10)	100	10-50 30	5,000	3000
Project Integration (Activities 11-12)	100	10-50 30	5,000	3000
Monitoring of Operations (Activity 13)	300	10-50 30	15,000	9000
Corporate Qualifications	50	10-50 30	2,500	1500 10 500
Key Personnel Qualifications	300	10-50 30	15,000	9000 10 3000
Orals	200	10-50 30	10,000	6000
TOTAL	1,500		75,000	45,000 38000

re-scored corporate qual. + key personnel due to subcontractors performing 52% of work contrary to Amendment 2 requirements

EVALUATOR # 4

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	SES	Initial Score	51,500	12/6/11
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50 30	2,500	1500
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50 40	20,000	16,000
System Certification (Activity 10)	100	10-50 30	5,000	3000
Project Integration (Activities 11-12)	100	10-50 30	5,000	3000
Monitoring of Operations (Activity 13)	300	10-50 30	15,000	9000
Corporate Qualifications	50	10-50 40	2,500	2000
Key Personnel Qualifications	300	10-50 30	15,000	9000
Orals	200	10-50 40	10,000	8000
TOTAL	1,500		75,000	51,500

EVALUATOR # 5

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	Cognosante	Initial Score	39,500	12.5.11
		1st RESCORE	38,000	12.8.11
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50	2,500	1000
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50	20,000	12000
System Certification (Activity 10)	100	10-50	5,000	3000
Project Integration (Activities 11-12)	100	10-50	5,000	3000
Monitoring of Operations (Activity 13)	300	10-50	15,000	9000
Corporate Qualifications	50	10-50	2,500	1500
Key Personnel Qualifications	300	10-50	15,000	4000
Orals	200	10-50	10,000	6000
TOTAL	1,500		75,000	

1000 (75% sub)
3000 (75% sub contractor) *

* amendment 2 requires 60/40 prime/sub
sub contractor exceeds 40% (75%)

EVALUATOR # 5

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	CSG	Initial Score	61,500	12.5.11
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50	2,500	1500
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50	20,000	16000
System Certification (Activity 10)	100	10-50	5,000	4000
Project Integration (Activities 11-12)	100	10-50	5,000	4000
Monitoring of Operations (Activity 13)	300	10-50	15,000	12000
Corporate Qualifications	50	10-50	2,500	2000
Key Personnel Qualifications	300	10-50	15,000	12000
Orals	200	10-50	10,000	10000
TOTAL	1,500		75,000	

EVALUATOR # 5

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	First Data	Initial Score	52,500	12.5.11
		1st RESCORE	46 000	12.8.11
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE	
Executive Summary	50	10-50	2,500	2000	
Scope of Work			-		
Project Management (Activities 1-9)	400	10-50	20,000	12000	
System Certification (Activity 10)	100	10-50	5,000	4000	
Project Integration (Activities 11-12)	100	10-50	5,000	4600	
Monitoring of Operations (Activity 13)	300	10-50	15,000	9000	
Corporate Qualifications	50	10-50	2,500	1500	1000 *
Key Personnel Qualifications	300	10-50	15,000	12000	6000*
Orals	200	10-50	10,000	8000	
TOTAL	1,500		75,000		

* amendment 2 Sub contractor work exceeds 40% (52%)

EVALUATOR # 5

	MED-12-029 Project Oversight, Management and Integration Services For Iowa's MMIS Implementation Project	EVALUATION		DATE
BIDDER	SES	Initial Score	40,500	12.5.11
		1st RESCORE		
		2nd RESCORE		

Technical Proposal Components	Weight	Score (10-50)	Potential Maximum Points	SCORE
Executive Summary	50	10-50	2,500	1000
Scope of Work			-	
Project Management (Activities 1-9)	400	10-50	20,000	18 000
System Certification (Activity 10)	100	10-50	5,000	2000
Project Integration (Activities 11-12)	100	10-50	5,000	3000
Monitoring of Operations (Activity 13)	300	10-50	15,000	9000
Corporate Qualifications	50	10-50	2,500	1500
Key Personnel Qualifications	300	10-50	15,000	6000
Orals	200	10-50	10,000	6000
TOTAL	1,500		75,000	